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Performance Work Statement 
for 

Program Office Support Services 
 

Program Manager 
Command and Control Systems 

Extensible MAGTF Command and Control 
Networking-On-the Move 

 
Background.  The Marine Corps Systems Command (MCSC), Portfolio Manager (PfM), 
Command Element Systems (CES) mission is, in part, to act as central agent for research, 
development, acquisition, and life cycle management of Command and Control (C2) and 
networking systems for use throughout the United States Marine Corps (USMC) and other 
operating forces.  The Extensible MAGTF Command and Control (EMC2) team's 
responsibilities are executed under Program Manager (PM), Command and Control Systems 
(C2S).  The C2S programs are in all phases of the Department of Defense (DOD) 5000-series 
acquisition process.   
 
PM C2S conducts near-term and long-term strategic planning to help ensure maximum 
interoperability and mission effectiveness, alignment with the Commandant's Planning 
Guidance, timely implementation of affordable systems/improvements, and prevention of 
premature obsolescence.  The PM C2S portfolio of programs/products is subject to change 
through time.  Programs and projects require support through all phases of the acquisition cycle.  
This Performance Work Statement (PWS) includes program office support in program 
management, logistics, financial-business management services, and engineering to the EMC2 
team. 
 
Program Description.  The contractor shall provide direct support to the EMC2 Integrated 
Product Team (IPT) as it plans and executes its programs.  EMC2 programs are in various stages 
of procurement.  The Networking-On-the Move (NOTM) program extends secure, non-secure, 
and coalition network connectivity from fixed locations to beyond-line-of-sight, or over the 
horizon, units that are operating while on-the-move or at-the-halt.  The NOTM program 
capability allows maneuver forces to seamlessly conduct digital C2 through access, 
collaboration, and exchange of tactical voice, video, and data while using a full suite of tactical 
software applications and services.  The individual projects included in the NOTM family of 
systems (FoS) are outlined below: 
 
A.  NOTM-Ground Combat Vehicle (GCV).  The NOTM-GCV system consists of one point 
of presence – vehicle kit and two staff - vehicles kits.  The NOTM system connects to the Very 
Small Aperture Terminal- Large via the Tactical Entry Point Modem Kit to provide the backbone 
of the networking services. NOTM is currently fielded on three different vehicle platforms:  
Mine Resistant Ambush Protected All-Terrain Vehicle, High Mobility Multipurpose Wheeled 
Vehicle, and Assault Amphibious Vehicle.  Future platforms for NOTM fielding may include, 
but are not limited to:  Amphibious Combat Vehicle, Utility Task Vehicles, and any other 
platforms, as directed by Marine Corps Combat Development and Integration (CD&I). 
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B.  NOTM-Airborne (A).  The NOTM-A project integrates the NOTM program capability with 
the KC-130 and MV-22 aircraft platforms.  These projects are entering the sustainment phase 
with a technical refresh anticipated within this contract’s performance period. 
 
1.0  General Requirements 
 

1.1  Places and Periods of Performance.  The contractor shall provide the necessary 
resources and infrastructure to manage, perform, deliver, and administer its responsibilities 
under this contract.  The contractor shall perform the work at the contractor's facility.  The 
contractor must have a facility located within 15 miles distance from 105 Tech Parkway, 
Stafford, VA, and it must be capable of hosting Government meetings of 10 to 40 personnel.  
The maximum distance of 15 miles ensures that both contractor and Government personnel 
have limited delay travelling between facilities, and reduced the incurred local travel costs to 
the Government and the performing contractor.  The contractor facility shall include audio 
teleconferencing and briefing projection capability.  The facility shall be available within 48 
hours of the contract award date.  
 
Normal workdays are Monday through Friday, except U.S. Federal Holidays.  Government 
workers typically work 8 hours per day, 40 hours per week.  Flextime workers start no earlier 
than 0600 and no later than 0900.  The core hours of work for the activity are from 0900 to 
1500 daily.  All contractor employees are expected to be available during the core hours.  
Contractors supporting this contract are not "Mission Essential" personnel during an 
emergency or reduced operation.  Contractors are expected to attend meetings at Government 
workspaces, as required by the terms of this contract.  Contractors working within 
Government workspaces are allowed access during regular working hours if Government or 
military personnel are present.  Standard contractor access badges to Tech Parkway will 
operate from 0700 to 1700 on normal workdays.  Occasionally support may be required 
outside of standards hours to support Outside the Continental U.S. (OCONUS) units or units 
in different time zones.   
 
1.2 Contractor Identification.  At all times during the performance of this contract, 
contractor employees shall identify themselves as contractor personnel by introducing 
themselves, or being introduced, as contractor personnel and by displaying distinguishing 
badges identifying them as a “Contractor” at all times during the performance of this 
contract. . In addition, contractor personnel shall appropriately identify themselves as 
contractor employees in telephone conversations and in both formal and informal written 
correspondence, including email and text messages. 
 
1.3  Contractor Knowledge and Experience. The contractor shall support the program with 
an efficient mix of personnel utilizing employees with an effective combination of the 
knowledge, skills and experience required to successfully perform the stated work outlined in 
this PWS.  The contractor shall provide an adaptable, flexible team structure best suited to 
accomplishing both planned and unplanned (emergent) tasks.  Emphasis shall be placed on a 
team structure maximizing productivity, efficiency and accountability.  The contractor shall 
integrate, coordinate and align its activities as needed to execute required tasks.  
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The contractor shall identify the organizational elements responsible for the conduct of the 
various activities required under this contract.  Responsibilities shall be assigned and clear 
lines of authority defined for determining and controlling the resources necessary to meet the 
requirements of this contract.  
 
The following Government documents form a part of this PWS to the extent specified herein.  
The current issue of these documents at the time of contract award will be used for the 
purposes of this PWS.  MCSC documents will be provided upon request. 
 
 Department of Defense Instruction (DODI) 5000.02, - 7 Jan 2015 or current, if more 

recent 
 Operation of the Defense Acquisition System Secretary of the Navy Instruction 

(SECNAVINST) 5000.2e – 1 Sept 2011 
 Joint Capabilities Integration and Development System Manual 
 MCSC Acquisition Guide - Aug 2019 
 NAVMC 1533.1 Systems Approach To Training (SAT) Manual 
 MARADMIN 431/13 
 Marine Corps Order (MCO) 1553.2B Management of Marine Corps Formal Schools and 

Training Detachments 
 MCO 1553.3A Unit Training Management 
 USMC Training and Education Command (TECOM) College of Distance Education and 

Training, "MarineNet Courseware Development Technical Standards," Version 2.0 dated 
18 Jul 2012 

 DODI 1322.26 SCORM 
 Department of Defense Information Technology Portfolio Repository (DITPR) - 

Department of the Navy (DoN) Registration Guidance for 2006, June 2006. 
 
1.4  Contract Management 
 

1.4.1  Contract Interface.  Horizontal integration across project/product managers is 
paramount to delivering an integrated warfighting capability.  The contractor shall 
interface and coordinate program issues/activities with other Government representatives 
and contractors supporting PfM CES upon request, and as needed, and with other CES 
stakeholders when required.  The contractor shall maintain continuity between the 
support operations at the Government customer site and the contractor's offices.  This 
coordination includes the use of Government-hosted SharePoint sites. 

 
      1.4.2  Contract Management.  The contractor shall establish clear organizational lines 

of authority and responsibility to ensure effective management of the resources assigned 
to the requirement.  The contractor shall provide an employee to serve as the single point 
of contact to handle performance related and personnel issues regarding contractor 
employee performance and supervision under this contract.  This contractor point of 
contact is the sole contractor employee authorized to accept direction from the COR or 
contracting officer.   
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 1.4.3  Contract Administration.  The contractor shall establish processes and assign 
appropriate resources to effectively accomplish all tasks within this PWS.  The contractor 
shall have a single point of contact to communicate with the Government concerning 
issues of contractor performance and supervision.  The Government Contracting Officer's 
Representative (COR), who will be identified in the contract, is principally responsible 
for the evaluation of contractor performance and is the Government's principal point of 
contact for contract issues; however, the COR will not directly task nor direct contractor 
employees to perform tasks nor will the COR supervise or manage contractor employees.  
The COR will address issues of contractor performance or behavior with the contractor 
point of contact as noted above. 

 
 1.4.4  Quality Assurance.  The contractor shall maintain an effective quality control 

program to ensure services are performed in accordance with (IAW) this PWS.  The 
contractor shall draft, review, and edit correspondence and documentation for proper 
grammar, spelling, punctuation, and format.  More importantly, the Contactor shall 
ensure that those documents it drafts and edits are logical, accurate, unambiguous, clear, 
and effectively and thoroughly communicate the purposes of said written deliverables as 
described in this PWS.  Edited documents shall comply with the Navy Correspondence 
Manual (SECNAVINST M 5216.5) and the Government Publishing Office Style Manual.   

 
 The contractor shall develop, deliver, and implement a Quality Control Plan containing 

procedures to identify and prevent defective services and guarantee effective, successful 
performance.   

 
The Contracting Officer may notify the contractor point of contact whenever the services 
rendered are not adequate concerning what is outlined in this PWS.   

 
The contractor shall cross-reference program documentation to ensure updates are 
reflected in any applicable documents across the program. 

 
1.5  Non-Personal Services.  The Government will neither supervise contractor employees 
nor control the method by which the contractor performs the required tasks.  It shall be the 
responsibility of the contractor to effectively manage its employees to accomplish the tasks 
assigned within the PWS and deliver assigned tasks and deliverables by the due date 
established by the terms of this contract.   Government representatives shall not direct the 
means and methods by which the contractor’s employees shall perform their day-to-day work 
assignments nor assign individual tasks to contractor employees.  If the contractor’s 
employees believe that they are being directed to perform tasks by Government employees 
that are outside the scope of this contract or being supervised or otherwise managed by 
Government employees, the contractor shall notify the Contracting Officer immediately. 
 
1.6  System for Award Management (SAM).  Contractor shall report all contractor labor 
hours (including subcontractor labor hours) required for performance of services provided 
under this contract for MCSC via a secure data collection site. The contractor must fill in all 
required data fields using the System for Award Management (https://sam.gov) 
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Reporting inputs will be for the labor performed during the period of performance of each 
Government Fiscal Year (FY), which runs 1 Oct through 30 Sept.  While inputs may be 
reported any time during the FY, all data shall be reported no later than 31 October of each 
calendar year.  Contractors may direct questions to the SAM homepage help tab, linked at 
https://sam.gov.  
 
1.7  Travel and Temporary Duty (TAD).  Travel to other Marine Corps units, vendors, etc., 
as required by the Government to perform program management and logistics support 
services for exercise support in the field with Marine Corps units and personnel, foreign 
nationals, or other DoD personnel in the U.S. and overseas.  Travel OCONUS is anticipated, 
and contractor personnel shall use the Synchronized Pre-Deployment and Operational 
Tracker System (See Clause in Section I of Requests for Proposal) for all OCONUS travel. 
 
Continental U.S. and OCONUS locations and frequencies are estimated in the table below.  
Trip duration will range between 1-7 calendar days.  The following table is for illustration 
purposes and is based on current planning; however, the contractor shall be flexible, with the 
ability to execute a travel schedule that may depart from this table. 

 
All travel details (including plans, agendas, itineraries, and dates) for non-local travel shall be 
pre-approved by the Government COR or Alternate COR on a strictly cost-reimbursable 
basis.  The contractor shall make necessary travel arrangements for its employees after 
approval from the Government COR or Alternate COR.  Under certain circumstances, travel 
could occur after regular working hours or on the weekend.  Travel must be reimbursed IAW 
FAR Part 31.205-46 (travel costs).    Per Diem expenses claimed shall be in accordance with 
Government travel rates located at http://www.defensetravel.dod.mil/site/perdiemCalc.cfm. 
 
When sufficient lead time allows, travel requests shall be delivered at least 10 working days 
in advance of the travel date.  The request will include total cost and a breakout of costs to 
include airfare, rental vehicle, per diem, mileage, parking, fuel, tolls, and other anticipated 
expenses.  Travel requests will include a description of the trip's purpose and a justification 
as to why a Video Teleconference or phone conversation would not meet the business 
requirement. 
 
If more than one contractor employee is traveling – those employees use the most 
economical means of transportation to meet the mission.  Differing arrival and departure 
times will not generally justify separate rental vehicles.  For rental cars carrying three or 

  Base Year   Option Year's 1-4 
  Trips/yr Personnel Days/trip  Trips/yr Personnel Days/trip 
Camp Pendleton, CA 10 2 4-14  10 2 4-14 
Camp Lejeune, NC 2 2 3-14  3 2 3-14 
Okinawa, Japan 1 2 7  1 2 7 
Crane, IN 3 3 5  3 2 5 
Albany, GA 1 2 3  1 2 3 
Hawaii 3 3 5  2 2 5 
29 Palms, CA 2 2 3  2 2 3 
Charleston, SC 10 4 5-10   10 2 5-10 



6 
 

more travelers, larger vehicles may be authorized in advance.  The Government will 
reimburse economy lot parking.  The Government will not reimburse valet parking. 
 
1.8  Potential Organizational Conflicts of Interest (OCI).  The provisions of FAR 9.5, 
OCI, apply to any award under this Request for Fair Opportunity proposals.  Offerors shall 
disclose any potential OCI situations to the Contracting officer as soon as identified before 
proposal submission. 
 
1.9  Deliverables. by The contractor shall draft and develop acquisition technical 
documentation for mission-critical software and hardware applications.  This includes 
conceptualizing, reviewing, developing, and delivering project plans, and high-quality 
technical documentation, to include detailed tracking of the program’s financial status, as it 
relates to the program budget. The contractor shall proofread and refine contractual 
deliverables, including monthly status reports, prior to delivery to the Government.  The 
Contractor shall submit all deliverables through the Contractor point of contact to the 
Government COR for inspection and acceptance.   
 
1.10  Subcontract Management.  The contractor shall be responsible for all subcontract 
management necessary to integrate work performed on this requirement and shall be 
responsible and accountable for subcontractor performance.  The prime contractor shall not 
distribute work with its subcontractors in a manner that creates OCI.  The proposed hiring 
qualifications made a part of the contract's requirements will apply, both to the prime and any 
subcontractor employees. 

 
1.11  Post-Award Conference.  Within 30 days of the start of performance, the awardee 
shall organize a Post Award Conference to be attended by the Contracting Officer, COR, and 
contractor personnel to review performance requirements including: detailed Work 
Breakdown Structure (WBS), 30-day staffing plan, , security and Contractor identification 
requirements, and quality control measures to ensure performance that fully complies with all 
requirements.  
 
1.12  Government Review.  The contractor shall ensure all products, reports, and 
recommendations are submitted through the contractor point of contact to the COR.  The 
Government will then review, edit, and approve documents as appropriate before releasing 
them outside of PM C2S. 

 
2.0  Specific Performance Requirements 
 

2.1  Program Management Support Services.  The contractor shall provide program 
management support services to the EMC2 team at program and project Integrated Product 
Teams (IPTs) to assist the Government in achieving total life cycle systems management for 
EMC2 teams’ products and programs.  The contractor shall deliver the required technical 
documentation to support the team’s acquisition analysis, planning, and management of their 
assigned programs and products.  Contractor recommendations for product/program 
improvements shall be delivered IAW CDRL B002. 
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      CDRL B002: DI-MGMT-81607, Acquisition Support Documentation 
 

2.1.1  The contractor shall draft and deliver acquisition documents required by statute, 
regulation, or policy and revise, as necessary, based on feedback from the EMC2 team . 
 
CDRL B002: DI-MGMT-81607, Acquisition Support Documentation 
 
2.1.2  The contractor shall assist the Government in reviewing and analyzing all third 
party reports, excluding any drafted by another contractor or subcontractor, provided to 
the program office, including weekly reports from supporting agencies and lab activities,  
quarterly Diminishing Manufacturing Sources and Material Shortages (DMSMS) reports, 
Marine Corps Tactical System Support Activity (MCTSSA) help desk reports, Naval 
Information Warfare Center (NIWC)-Pacific (PAC) help desk reports, and monthly and 
quarterly readiness reports to identify trends/problems throughout the NOTM program in 
order to assist with predictive analysis.  The output of this review and analysis is to be 
delivered to the Government as part of CDRL B003 
 
CDRL B003: DI-ADMIN-81505, Report, Record or Meeting Minutes 
 
2.1.3  Contractor shall support and attend all applicable IPT meetings, Working Group 
(WG) meetings, system demonstrations, test events, and phone conferences to prepare the 
systems for design, integration, testing, fielding, and transition sustainment, as required.  
This includes potential travel to all supporting locations and other events and meetings as 
needed. Support as referenced above includes: drafting and delivering meeting minutes 
for all attended meetings and disseminating actions items and required points of contact 
following all meetings.  
 
2.1.4  The contractor shall support the NOTM program requirements Capabilities 
Integration Officer assist in drafting and delivering applicable Initial Capabilities 
Documents (ICD), Capabilities Development Directorate (CDD), Capability Production 
Documents, Concepts of Operations, Concepts of Employment, all NOTM program-Total 
Force Structure Management System (TFSMS) related tasks, and any other requirements 
documents as needed.   
 
2.1.5  The contractor shall prepare briefings and presentation materials for cross-
functional IPTs and periodic systems acquisition and sustainment updates including, but 
not limited to:  Change Initiation Briefs, Implementation Decisions, Procurement 
Decisions, quarterly Program Management Reviews (PMRs), Probability of Program 
Success assessments, and Risk Management reviews. The contractor shall deliver 
briefings and presentation materials via multi-media methods–such as Microsoft 
PowerPoint, net-conferencing, digital imagery, and digital video—per guidance provided 
by the Government.  Draft documents shall be delivered for Government review and 
approval. 
 
2.1.6  The contractor shall develop and manage a procurement tracker database on the 
EMC2 SharePoint in order to assist in tracking purchasing, designation, receipt, 
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inventory, and disposal of all EMC2 hardware and components.  The contractor shall 
maintain data input to ensure that information is up to date and re-loaded as required onto 
the PfM CES, PM C2S SharePoint sites as required.  
 
2.1.7  The contractor shall update programmatic, logistic, contractual, engineering, and 
technical information in The Online Project Information Center (TOPIC) and other 
approved data source databases.   
            
2.1.8  The contractor shall develop, establish, track, monitor and manage PM C2S’s 
program and project Integrated Master Schedules (IMS) using Microsoft Project and 
other presentation tools, as required. The contractor shall maintain the IMS updates for 
existing Engineering Change Proposals (ECPs) and develop an IMS at the introduction of 
a new ECP in order to support the battle rhythm and Plan of Action & Milestones 
(POA&M).  Additional work efforts will include, but may not be limited to,  utilizing 
"OnePager" and "Microsoft Project" software to generate reports.  Reports are required 
on the 6th of every month or the next business day if the 6th falls on a weekend or Federal 
holiday.  The Government reserves the right to request ad hoc reports on an as needed 
basis (no more than three per month). Additionally, on an ad hoc basis (no more than two 
per month) the contractor will be required to generate specific reports based on 
competency, efforts, and schedules; and IMS reports to support short-fused taskers. The 
contractor must develop, top to bottom, a program IMS to ensure compatibility with 
required software and consistency across the Program Office IMS.  In doing so, the 
contractor must suggest, for Government approval, a consistent naming convention for 
the critical items required by the PM in data reports. 
 
CDRL B001: DI-MISC-80508B, Technical Report-Study/Service 
 
2.1.9  The contractor shall support EMC2 meetings, delivering the documents generated 
IAW CDRLs B003 and B004 by 1) scheduling meetings and developing agendas; 2) 
developing briefings; 3) recording meeting minutes and capturing action items; 4) subject 
to Government approval, publishing final meeting minutes and action items; 5) tracking 
action items through completion; and 6) maintaining records of meeting activities. 
 
CDRL B003: DI-ADMN-81505, Report, Record, or Meeting Minutes 
CDRL B004: DI-ADMN-81373, Presentation Material 
 
2.1.10  The contractor shall access, retrieve, and input data/documents from the 
Department of Navy (DoN) Tracker.  The contractor shall plan, draft, coordinate, track, 
and, following Government approval, complete tasks received by PM C2S through the 
DoN Tracker.  The contractor shall also research and draft EMC2 Team and PM C2S 
responses to data calls from outside activities.  After Government approval of the 
foregoing documents, the contractor will deliver the approved document to the requestors 
(e.g., Headquarters Marine Corps (HQMC) Command, Control, Communications, and 
Computers (C4) and Marine Corps Combat Development Command (MCCDC)). 
 
2.1.11  The contractor shall support the Configuration Manager (CfM) and program IPTs  
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The contractor shall support the planning and execution of EMC2 team configuration 
management activities by, for example, developing documentation, monitoring 
configuration changes, and providing Configuration Management (CM) expertise to the 
PM’s portfolio IAW B002. 
 
CDRL B002: DI-MGMT-81607, Acquisition Support Documentation 
 
2.1.12  The contractor shall deliver a Monthly Status Report (MSR) to the COR within 
ten working days after the end of each calendar month.  The MSR shall detail the 
contractor’s efforts, including: work accomplished and trips taken during the month; 
monthly and cumulative labor hours expended; work and travel planned for the next 90 
days; and, anticipated problem areas.  The contractor shall submit an MSR in their 
standard format to the Government within ten working days after contract award.  The 
COR will review, discuss, and approve an acceptable format with the contractor. 
 

 CDRL B005: DI-MGMT-80368A, Status Reports 
 
2.1.13  The contractor shall have knowledge of DoD risk management principles and 
have familiarity with the DoD Risk Management Guide.  In accordance with the PM C2S 
Risk Management Plan, the contractor shall conduct risk identification, prepare a top 
level assessment of the impact or risk, develop risk mitigation strategies, and report and 
track risks within the Risk Management Plan.  This includes addressing action items, 
preparing agendas and presentation materials, participating in monthly Risk Review 
Boards (RRBs), and quarterly Risk Management Boards (RMBs).The contractor shall 
focus on the critical areas that could impact the EMC2 team and impact performance 
results related to cost, schedule, and performance.   
 

 CDRL B002: DI-MGMT-81607, Acquisition Support Documentation 
 

2.2  Logistics Support Services.  As part of the NOTM program Life Cycle Logistics (LCL) 
team, the contractor shall provide logistics support services, as described below, to the 
Integrated Product Team (IPT) logisticians developing and executing NOTM program 
acquisition logistics and sustainment activities. Required travel to support these efforts can 
be found in PWS paragraph 1.7. 
 

2.2.1  Logistics Program Office Support 
 
2.2.1.1 The contractor shall draft, review and analyze LCL documentation, data, logistics 
input supporting briefs and taskers (e.g., Fielding Plans, Disposal Plans, Instructional 
Type Documents, Stocklists, Technical Manuals, and Logistics Requirements & Funding 
Summaries) during team program lifecycles and milestones/events.   

 
CDRL B002: DI-MGMT-81607, Acquisition Support Documentation   

 
2.2.1.2  The contractor shall draft, review their work, analyze, and deliver all logistics 
documents relating to EMC2 IPTs.  The contractor shall deliver lifecycle logistics 
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recommendations during EMC2 IPTs.  The contractor shall provide support to the IPT by 
developing and utilizing the tools determined necessary by the Government IAW 
applicable DoD, Department of Navy (DoN), and MCSC policies and guidelines.  The 
contractor support shall include, but is not limited to, recording meeting minutes during 
all logistics meetings; scheduling and organizing resources (e.g., reserving phone bridges 
and conference rooms, coordinating IPTs, tracking attendance, etc.) in support of 
logistics meetings and events (e.g., IPTs, document reviews, Technical Manual 
Validation/Verification events, Independent Logistics Assessments, Conferences, etc.).  
The contractor is also responsible for drafting summary reports, meeting minutes, closure 
reports, and executing processes detailed within the NOTM program Logistics IPT 
Charter; identifying, recommending, and instituting continuous Integrated Product 
Support and strategy process improvements; coordinating Self-Assessments and Logistic 
Assessment reviews, and consolidating comments; and configuring/maintaining the 
EMC2 Logistics Action Item Tracker and Logistics documents via the EMC2 
(SharePoint).   
 
CDRL B002: DI-MGMT-81607, Acquisition Support Documentation  

 
2.2.1.3  The contractor shall access to, and have advanced knowledge and understanding 
of,populating, extracting and reporting data from, the following databases:  TFSMS, 
Global Combat Support System-Marine Corps (GCSS-MC), Total Life Cycle 
Management-Operational Support Tool (TLCM-OST), Joint Electronics Type 
Designation Automated System; Marine Corps Training Information Management 
System, TOPIC, Life Cycle Modeling Integrator/ the Marine Corps Technical Pub 
repository www.logway.mceits.usmc.mil/LOGWAY, the DoD Item Unique Identification 
(IUID) Repository and Marine Corps Temporary Data Storage Repository for IUID, and 
any future mandated databases or software.     

 
2.2.1.4  The contractor shall update Equipment Off-Property Records and Military 
Equipment data (e.g., the Table of Authorized Material Control Number, program name, 
serial number, contract number) and load Key Supporting Documentation (KSD) into the 
Marine Corps Financial Improvement Audit Readiness (FIAR) SharePoint site associated 
with the birthing of military equipment, to include the development and delivery of all 
documentation in support of product accountability.  

 
2.2.1.5  The contractor shall access and extract monthly and quarterly reports and quad 
charts from the TLCM-OST database and GCSS-MC, and report potential issues such as 
dead lined systems, readiness dropping below system readiness thresholds, and property 
accountability discrepancies. 

 
2.2.1.6  The contractor shall access and, at the discretion of the MCTSSA, enter data into 
the Knowledge & Incident Management System (KIMS).  The contractor will analyze 
KIMS reports and readiness reports to identify failure trends and determine if the trends 
are related to design equipment or training. 

 
2.2.1.7  The contractor shall monitor the inventory of fielded systems for Total Life 
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Cycle Systems Management.  The contractor shall monitor, and track EMC2 material 
deliverables and report discrepancies found in integrator records of inventories.  The 
contractor shall schedule and follow the delivery of serialized Original Equipment 
Manufacturer components to ensure proper accountability of fielded systems and test 
articles.  The contractor shall help coordinate and conduct annual onsite inventories 
across all labs, integrators, and contractor's facilities by delivering a written report that 
can be incorporated with standard trip reports. 

 
2.2.1.8  The contractor shall conduct Level of Repair Analyses, Depot Source of Repair 
Analyses, Job Task Analyses (to include evaluation of system design, tasks, jobs, and 
environments to make them compatible with the needs, abilities, and limitations of 
Marines) and sparing analyses. 
 
2.2.1.9  The contractor shall provide onsite liaisons at both I and II Marine Expeditionary 
Force (MEF) to communicate the Program Management Office (PMO) plans associated 
with fielding and sustainment events.  When directed by the PMO, the contractor will 
communicate and coordinate with MEF leadership the necessary support activities to 
successfully field and train marines regarding NOTM systems and ECPs to those 
systems.  The contractor will continuously monitor and evaluate the PMO’s product 
support strategy over the life of the systems and inform the PMO of any sustainment 
failure trends or issues.  The contractor will provide a weekly report of activities 
completed and events coordinated.    
 
CDRL B003: DI-ADMIN-81505, Report, Record or Meeting Minutes 
 
2.2.1.10  The contractor shall support all NOTM program disposal activities, retaining a 
copy of all disposal documents and delivering those copies to the COR, which will assist 
the Lead Logistician in completing FIAR related actions and associated KSDs. 

 
2.2.1.11  The contractor shall coordinate the fielding schedule IAW NOTM program 
Fielding Plans and input/update this plan in TFSMS continuously until all fielding events 
have been completed.  The contractor shall deliver a Table of Organization and 
Equipment Change Request (TOECR) to update the shipped quantity in TFSMS upon 
completing each fielding event. 

 
2.2.1.12  The contractor shall provide a Material Fielding Team (MFT) to assist with 
managing inventory, inspections, "hand-off" activities, and resolve discrepancies 
identified during the fielding event.  The contractor shall work with units gaining 
property to ensure fielded systems are added to the unit's property records. 
 
2.2.1.13  Upon completion of each fielding event, the contractor shall ensure all receiving 
documents are signed and shall obtain a copy of all shipping and receiving documents 
(DD Form 1149/1348) and CCI (SF-153) documents and deliver an electronic copy to the 
Lead Logistician for fielding records.  The contractor shall ensure the system(s) and 
associated KSD(s) are uploaded to GCSS-MC and MCSC FIAR SharePoint Site (as 
applicable).  The contractor shall ensure that all IUID marked property is loaded in the 
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IUID registries. 
 
2.2.1.14  The contractor shall evaluate equipment components, determine if components 
are currently in the supply system or if a suitable substitute is available, and deliver 
recommendations as a part of the selection for systems and system components. 
 
2.2.1.16  The contractor shall interface with Marine Corps Logistics Command and other 
activities to coordinate equipment transportation and shipping requirements. 

 
2.2.1.17  The contractor shall ensure that their efforts align the program’s system 
maintenance strategy.  As directed by the Government representative the contractor shall  
draft and complete supply and provisioning activities to include National Stock Number 
attainment, system provisioning and provisioning conferences, obsolescence 
management, Recommended Buy List development and management, sparing levels, and 
Nomenclature requests. 
 
2.2.1.18  The contractor shall assist in completing Configuration Audits, Logistics 
Demonstrations, and Physical Teardowns of equipment in preparation for a system 
refresh, movement, or other events. 
 
2.2.1.19  The contractor shall develop, analyze, and deliver recommendations to the 
Government on Bill of Materials, Technical Data Packages, and Engineering Drawings 
for Provisioning. 

 
2.2.1.20  The contractor shall monitor the attainment of spare/repair parts and advise LCL 
of status to ensure scheduled fielding plans are not adversely impacted. 
 
2.2.1.21  The contractor shall assist in resolving warranty issues and coordinating 
warranty exchanges as needed.  The contractor shall assist in resolving user maintenance 
issues. 
 
2.2.1.22  The contractor shall provide Logistics participation in, and record minutes for, 
technical documentation validation, verification, production configuration audits, and 
NOTM program testing and training events as directed. 
 
CDRL B003: DI-ADMN-81505, Report, Record, or Meeting Minutes 

 
2.2.2  Equipment Specialist Support Services.  The contractor shall provide onsite, in 
Albany, Georgia, Equipment Specialist(s) to serve as Logistics, Provisioning, and Technical 
Subject Matter Experts.   
 

CDRL B001: DI-MISC-80508B, Technical Report-Study/Service applies to all 
subsections under 2.2.2 

 
2.2.2.1  The contractor shall provide supply chain analysis and product support input to 
new procurement decisions and their associated technical data packages.  
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2.2.2.2  The contractor shall compile, maintain, and revise quantitative and category data 
for tools, parts, components, standardized maintenance procedures, and production 
techniques needed for efficient field use and maintenance.   

 
2.2.2.3  The contractor shall review system performance data against performance 
requirements standards as outlined in the program’s capabilities documents and the 
performance specification and deliver recommend actions and other corrective measures. 

 
2.2.2.4  The contractor shall revise repair manuals, technical bulletins, and supply catalog 
data, as required, and deliver the same to the Government. 

 
2.2.2.5  The contractor shall analyze and deliver recommendations pertaining to technical 
problems received from users and data catalogers to resolve complex technical issues. 

 
2.2.2.6  The contractor’s employees shall have the following minimum knowledge, 
ability, and skills (KSA's): 

 
 Advanced knowledge of Microsoft Office (Word and Excel) 
 Intermediate knowledge of the Marine Corps Interactive Computer Aided; 

Provisioning System and the ability to navigate the system 
 Intermediate ability to perform technical analysis of Product Quality Deficiency 

Reports and to navigate the Product Data Reporting and Evaluation Program 
website 

 Intermediate ability to perform technical analysis of DLA-339s and to navigate 
the Defense Logistics Agency Enterprise Portal 

 Intermediate knowledge of the 3270 system (Item Apps and Sub-System 10) 
 Intermediate Ability to develop documents from scratch or by using a template in 

Microsoft Word 
 Intermediate ability to analyze and understand Provisioning Parts Lists and Bills 

of Materials 
 Intermediate ability to review and understand drawings 
 Basic ability to review Navy Manpower Analysis Center 10772s for validity and, 

if applicable, to update Technical Manuals 
 Basic ability to prepare the Initial Issue Provisioning documentation 

 
2.2.3  Manpower, Personnel, and Training (MPT) Services.  The contractor shall provide 
the EMC2 team with Integrated Product Support of MPT requirements for the NOTM FoS.  
They will be responsible for developing and delivering all MPT related analysis and 
documents as well as developing and executing the New Equipment Training (NET) 
necessary to field and support the NOTM FoS. 

 
2.2.3.1  The contractor shall, as directed, evaluate the doctrine; organizational structure; 
manpower, personnel, and training requirements (e.g., core skill sets, Military 
Operational Specialties (MOS) qualifications, and tasks to be trained) necessary to 
achieve the system's intended operational capability and identify any deficiencies and 
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provide recommended action. 
 
2.2.3.2  The contractor shall provide Subject Matter Expert (SME) support for the 
development and validation of technical manuals.  Subject Matter Expertise for this effort 
would include knowledge and understanding of DoD supply and technical instruction and 
implementation. 

 
2.2.3.3  The contractor shall develop and update training packages (e.g. creating Lesson 
Plans, Periods of Instruction, and PowerPoint Presentations to include digital and/or 
online format) to support New Equipment Training (NET) and Instructor & Key 
Personnel (I&KP) training events for EMC2 programs.  The contractor shall designate 
an individual as a curriculum developer.  The curriculum developer shall lead the 
development effort as well as coordinate with the Program MPT Lead and Project 
Officer.  Curriculum support for EMC2 shall include assisting in the validation of NET 
products developed by external agencies and/or third party venders.  In addition to 
providing curriculum support, the contractor shall evaluate existing NET packages for 
measures of effectiveness, validate training materials and processes, and support 
program office personnel during training events as required. 
 
CDRL F001 DI-PSSS-81523 - Training Conduct Support Document 

 
2.2.3.4  The contractor shall deliver onsite NET to the operating force and supporting 
establishment per published fielding plans. 

 
2.2.3.5  The contractor shall provide SME support to ongoing MPT processes.  

 
2.2.3.6  Manpower, Personnel, and Training Analysis Report.  In support of any NOTM 
FoS MPT efforts, the contractor shall analyze the manpower, personnel, and training 
requirements for the equipment's operation, maintenance, and support.  This report shall 
include:  

 
 The completing of a Principle End Item (PEI) Baseline Comparison identifying 

variances between current and emerging operator, maintainer, and support 
personnel manpower and Total Force Structure (TFS) requirements to include 
identification of current job skill sets 

 Conducting a Job Task Analysis in concert with government personnel and 
applying sound analytical processes and technical expertise to identify critical job 
tasks, and the prerequisite skills needed to operate, maintain, and support NOTM 
systems 

 Recommending which tasks and skills are applicable to operating and maintaining 
NOTM systems, identifying the primary MOS, and any additional MOS, that have 
the potential to operate and/or maintain NOTM systems. 

 Performing methods and media analysis to select the devices, technology, and 
trainers to be used as a part of the training system for the operator and maintainer 
training. 
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 Coordinating as a liaison with the respective MOS representatives.  The 
contractor shall develop–new equipment training materials including, but not 
limited to, lesson plan, electronic media, and student handouts. The Contractor 
shall designate an individual as a curriculum developer for new equipment 
training.  The curriculum developer shall lead the development effort as well as 
coordinate with the Program MPT Lead and Project Officer.   

 Analyzing data collected and recommending potential Training Aids, Devices, 
Simulators, and Simulations (TADSS) that would support the increased transfer 
of learning while minimizing total lifecycle cost. 

   Generating Manpower, Personnel, Training (MPT) Analysis data, presenting it to 
the MPT IPT, and facilitating discussions to determine plausible Courses of 
Action (COAs) commensurate with identified program constraints, TFS, and 
related variables for NOTM FoS. The contractor shall then conduct an MPT 
Business Case Analysis resulting in recommended COAs that identify the 
required resources to cover the full spectrum of manpower, personnel, and 
training Life Cycle Support. The resulting COAs shall be based upon a 
methodology that 1) Does not increase formal learning center operator or 
maintainer training, unless supported by substantial justification; 2) is fiscally 
responsible and sustainable over the life cycle of the program; and 3) capitalizes 
on current instructional practices. 

 
CDRL B001: DI-MISC-8050B, Technical Report-Study/Services 

 
2.2.3.7  Manpower, Personnel & Training Plan (MPTP).  After approval of the 
MPTA, the contractor shall draft and deliver the MPTPs using the data derived from the 
MPTA.  The MPTP is the PM's manpower, personnel support, and training strategy, 
covering the whole spectrum of training activities including NET, Instructor & Key 
Personnel Training (I&KPT), Accession Level Training, and Incidental Operator 
Training.  The MPTP's shall also identify milestones for completing MPT-related 
analyses and subsequent updates to the MPTP for NOTM FoS.  The MPTP shall be 
revised to conform to current MPTP formats. 

 
 The contractor shall deliver an electronic, draft NOTM FoS MPT Plan in the 

format specified in the Government's approved guidance at a date agreed to by the 
Government and within the timeline established within MPT POA&M.  The 
Government will coordinate review with the MPT IPT and provide consolidated 
feedback within thirty (30) days of receipt 

 The contractor shall conduct an In-Progress Review (IPR) as requested by the 
MPT IPT 

 The contractor shall make all corrections directed by the MPT ITP Chair and 
deliver a revised version to the Government within an agreed-to timeline.  Upon 
verifying the changes, the Government will conduct an MPT IPT to perform a 
final review of the draft NOTM FoS MPT Plan and gather the NOTM FoS MPT 
IPT's endorsement signatures.  The Government will conduct the IPT at a location 
and date mutually agreeable to the Government and contractor and within the 
timeline established within POA&M.  The duration of the IPT will not exceed 1 
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day 
 Upon the Government PM's formal endorsement of the NOTM FoS MPT Plan, 

the contractor shall complete the administrative work necessary to staff the 
endorsed NOTM FoS MPT Plan to the Director, Capabilities Development & 
Integration Division, Deputy Commandant CD&I, and the Head, G-3 Current 
Operations, TECOM for formal approval.  The contractor's MPT POA&M shall 
allow up to 60 calendar days to staff the MPT Plan, once endorsed by the 
Government PM.  Upon the Government's formal approval of the NOTM FoS 
MPT Plan, contractor shall deliver one signed electronic and three signed printed 
color copies of the final document  
 
 CDRL B001: DI-MISC-8050B, Technical Report-Study/Services 
 
2.2.3.7.1  Training Aids, Devices, Simulators, and Simulations (TADSS).  When 
directed by the Government, the contractor shall coordinate with the Program 
Manager for Training Systems in Orlando, Florida, and deliver the NOTM FoS 
MPT data and support appropriate for the development and procurement of 
TADSS. 

 
2.2.3.7.2  Training Support.  The contractor shall, as directed, evaluate training 
plans to support testing, fielding, and user training for NOTM programs and 
provide recommendations for updates. 

                         
2.2.3.7.3  Curriculum Development & Updates.  The contractor shall develop, 
update, and deliver training packages (e.g., Lesson Plans, Periods of Instruction, 
PowerPoint Presentations) to support NET and I&KP training events for EMC2.  
The training package shall adhere to the SAT User Guide, NAVMC 1553.1.  The 
contractor shall designate an individual as a curriculum developer.  The contractor 
curriculum developer shall lead the development effort and coordinate with 
associated program offices: HQMC I&L (OCC Field Sponsor), and TECOM G-3.  
Curriculum support for COC shall be limited to validating, IAW MCO and DoD 
standards, NET products developed by external agencies or vendors.  In addition 
to curriculum support, the contractor shall update existing NET packages; validate 
training materials and processes, and support program office personnel during 
training events. 
 
CDRL F001 DI-PSSS-81523 - Training Conduct Support Document 
CDRL F002 MIL-PRF-29612B – Training Data Products 

 
2.2.3.7.4  Human Systems Integration.  The contractor shall assist the 
Government in analyzing and applying effective Human Systems Integration 
(HSI) principles and design activities during design, development, production, 
and operation.  The contractor shall assist the Government by ensuring Human 
Factors Engineering, Manpower, Personnel, Training, Environment, Safety, 
Occupational Health (ESOH), Personnel Survivability, and Habitability aspects 
and requirements have been coordinated and incorporated into the layout, design, 
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and development of systems having operator, maintainer, and supporter 
interfaces.  Human Factors Engineering (HFE) aspects of the HSI program shall 
be conducted IAW MIL-STD-46855A. ESOH aspects of the program shall be 
conducted IAW MIL-STD-882E.  Personnel Survivability and Habitability shall 
be addressed by the HFE and ESOH programs. 

 
2.2.3.7.5  Human Factors Engineering.  The contractor shall assist the 
Government in analyzing design requirements to ensure the development of 
effective man-machine interfaces and preclude system characteristics that require:  
extensive cognitive, physical, or sensory skills; complex manpower or training 
intensive tasks; or result in frequent or critical errors.  The contractor shall 
identify HFE tasks in the delivered CDRLs to ensure that all systems will be 
designed to account for human capabilities and limitations and shall design 
systems, equipment, and user interfaces in compliance with established design 
standards.  

 
CDRL A002 MIL-STD-1472 – Human Engineering  

 
2.3  Financial-Business Management Support Services.  The contractor shall provide specific 
Financial-Business Management Support Services to include the following: 
 

2.3.1  The contractor shall provide financial management support to the EMC2 team in 
the following ways:  preparing funding documents, completing financial tracking tasks, 
engaging in report development, updating financial data, analyzing budget information, 
formulating the EMC2 budget,  and developing and delivering Financial Management 
briefings. 
 

2.3.2  The contractor shall deliver financial documentation to support Program Objective 
Memorandum (POM) submissions, budget exhibits, Program Execution Plan (PEP) 
briefs, PMRs, Mid-Year Reviews (MYRs), Congressional Briefings, and other financial 
portions of briefings. 
 

2.3.3  The contractor shall draft and deliver budget execution reports addressing  
execution tracking, variance reporting, financial data updates, budget analysis, controls 
tracking, and tri-annual report preparation.  The contractor shall track, update, and 
maintain the status of commitments, obligations, liquidations and expenditures of prior 
and current year funds through the use of Procurement Requirements (PR) Builder and as 
reported in Standard Accounting, Budgeting and Reporting System (SABRS), ReportNet, 
and the USMC portion of the Naval Sea Systems Command (NAVSEA) Headquarters 
System (NHS) and CERBERUS.  The contractor shall maintain project checkbooks, 
budget spreadsheets, and financial planning documentation for the EMC2 team and its 
projects. 

 
2.3.4  The contractor shall attend and participate in various IPRs, IPTs, and WGs.  The 
contractor shall capture meeting minutes and, upon Government concurrence, 
disseminate to Program Financial Managers (FMs). 
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CDRL B003: DI-ADMIN-81505, Report, Record or Meeting Minutes 
 
2.3.5  The contractor shall maintain access to all financial systems to include C2S 
SharePoint and the electronic funding action request (eFAR) module and prepare funding 
documents using P.R. Builder and deliver these documents to designated government 
personnel for approval. 
 
2.3.6  The contractor shall deliver weekly reports to the team FM regarding funding 
actions as needed. 
 
CDRL B005: DI-MGMT-80368A, Status Reports 

        
2.4  Engineering Support Services.  The contractor shall provide specific Engineering Services 
to include, but not be limited to, the following: 
 

2.4.1  General Services:  
  

 Recording meeting minutes during engineering meetings; 
 Scheduling resources in support of Technical Reviews (TR) (phone bridge, 

conference room reservations, collaborative services); 
 Assisting in the drafting and delivery of summary reports, closure reports, Systems 

Engineering Technical Review (SETR) reports; 
 Serving as the Request For Action (RFA) manager by executing processes detailed 

within the SETR 2.0 Process Guide; 
 Identifying, recommending, and instituting continuous TR process improvements; 
 Coordinating technical reviews; 
 Coordinating Technical Review Action Plan (TRAP) reviews and consolidating 

comments; 
 Configuring / Maintaining the SETR portal for EMC2 TR events (SharePoint); 
 Archiving TR information; 
 Reviewing and posting Technical Review Data Package (TRDP) items to the 

applicable repository;  
 Reviewing, managing  and developing draft responses to RFAs; 
 Conducting audits of TRDP items against SEP table 4.4-1 / TRAP before 

Kickoff/Entrance Criteria Meetings; 
 Facilitating TR meetings (Kickoff, RFA Scoring, confirmation brief); 

 
2.4.2  Systems Engineering.  The contractor shall provide Systems Engineering services 
to the EMC2 team.  The contractor shall: 
 
CDRL B001: DI-MISC-80508B, Technical Report-Study/Service applies to all 
subsections under 2.4.2 

 
2.4.2.1  Review and deliver recommendations regarding designs and fabrication of 
materiel solutions provided by Government and civilian contractors; deliver written 
evaluations to include observations and recommendations of proposed solutions. 
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2.4.2.2 The contractor shall provide onsite engineering support at NIWC-Atlantic in 
order to assist with ECP implementation, coordinate and execute test events and 
SETR events, to continuously monitor and evaluate the product support strategy, and 
to support future fielding efforts, as directed.  

 
2.4.2.3  The contractor shall develop, and execute the PM C2S configuration control 
plan by attending and advising the Team during Configuration Control Board events, 
as required. This includes understanding form, fit, function, and interface 
requirements of the EMC2 products. The principles contained in EIA-649, National 
Consensus Standard for Configuration Management (CM), and MIL-HDBK-61A, 
Configuration Management Guidance, can be used for guidance as well as related 
MARCORSYSCOM acquisition and engineering policies. 

 
2.4.2.4  Assist in coordinating efforts to identify and evaluate technical solutions and 
system design enhancements to improve overall system capabilities identified by the 
users' current operational capabilities documentation and other capability needs when 
defined. 

 
2.4.2.5  Coordinate of EMC2 systems engineering tasks, issues, processes, and other 
EMC2 items of interest. 

 
2.4.2.6  Assist with collecting, analyzing, transforming, disseminating, and 
developing engineering-related programmatic documentation supporting command 
decisions and briefings.  This includes developing, drafting, and delivering technical 
documentation such as the System Engineering Plan (SEP), Program Protection Plan, 
Baselines (Functional, Allocated, and Product), Information Assurance (IA) 
Vulnerabilities Management Plan (IAVMP), Clinger-Cohen Act (CCA) packages, 
Technical Review Action Plans (TRAPs) for SETR events, and other technical, 
programmatic, or briefing documentation as required to meet acquisition 
requirements. 

 
2.4.2.7  Draft necessary content and facilitate reviews, revisions, and signature 
staffing of ECPs. Assist the program office with development of associated change 
initiation briefs. Coordinate with necessary organizations for input such as cost, 
schedule, and technical approach.  

 
2.4.2.8  Support CM of documentation, systems, and sub-systems through 
preparation, review, and tracking of ECPs IAW the applicable Configuration 
Management Plan.  Support and attend program CM review boards as required. 

 
2.4.2.9  Support the development of the NOTM program Requirements Traceability 
Matrix (RTM) ensuring full traceability of sub-system specifications to system specs, 
performance specs (PSpec), requirements and capability statements from CDDs and 
corresponding Capabilities Requirements Change.  Ensure the RTM can be filtered by 
applicable system and identifies which requirements/specs are in scope for each test 
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event.  Ensure the RTM is updated with test results after final scoring by the 
Technical Review Board. Maintain continuous coordination with the Requirements 
Database Manager to ensure information in the requirements database is consistent 
with the RTM.  Ensure requirements/specs in test plans and reports are consistent 
with the RTM and requirements database to include requirements identifier, 
description, test method, and test results.  

 
2.4.2.10  Support the necessary development, review, analysis, update, delivery, and 
management of technical documentation such as Systems Requirements Document, 
Work Breakdown Structure (WBS) and all lower-level system requirements 
documentation such as Hardware Requirements Specification, Software 
Requirements Specification (SRS), Interface Requirements Specification, Hardware 
Design Description, Interface Design Description, ICD), PSpec and Systems/sub-
systems specification. 

 
2.4.2.11 Support the program in DMSMS activities to identify and deliver 
documentation identifying proposed EMC2 system risks, concerns, product baseline 
impacts, technical or programmatic solutions that provide technically sound 
observations and recommendations of proposed solutions. 

 
2.4.2.12 Support the architecture development IAW the DoD Architecture 
Framework (DoDAF) Version 2.02.  The contractor shall provide DoDAF subject 
matter expertise and tool support (Casewise and System Architect) for modifications 
of existing architectural products and development of all necessary DoDAF Views to 
support requirements of an Information Support Plan (ISP) and Joint Interoperability 
Test Command (JITC) testing.   
 
2.4.2.13 Provide subject matter expertise to support the development of an ISP. 

 
2.4.3 Test and Evaluation Services.  The contractor shall provide Test and Evaluation 
(T&E) services to the EMC2 team, consistent with current CES T&E policy and MCSC 
T&E Handbook guidance. 
 
 CDRL B001: DI-MISC-80508B, Technical Report-Study/Service applies to all 
subsections under 2.4.3. 

 
2.4.3.1 The contractor shall review, and advise Government personnel with respect to, 
all applicable T&E policy to include the Director, Operational Test & Evaluation, 
Deputy Assistant Secretary of Defense for Development Test and Evaluation 
(DT&E), JITC, CES and MCSC T&E Handbook guidance.  
  
2.4.3.2 The contractor shall observe the preparation and execution of the testing and 
demonstration of system capabilities and assist in verifying that the provider's 
(Government or contractor) documentation and solutions (hardware, software, and 
total system) are adequate and acceptable to MCSC.  This includes developing, 
drafting, and delivering the associated technical documentation such as Test and 
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Evaluation Master Plan, Test and Assessment Plans, Test Procedures, Data Analysis 
Plans, Test Reports, Assessment Reports, and Capabilities and Limitation reports, as 
written deliverables. 
 
2.4.3.3 The contractor shall ensure recommended T&E strategies are coordinated and 
consistent with the SEP. 
 
2.4.3.4 The contractor shall support the coordination of EMC2 test and evaluation 
tasks, issues, processes, and other EMC2 items of interest. 
 
2.4.3.5 The contractor shall advise and deliver recommendations to ensure that DT&E 
requirements are addressed in all phases of the acquisition life cycle process. 
 
2.4.3.6 The contractor shall prepare for and support Test Readiness Review  events. 
 
2.4.3.7 The contractor shall prepare for and support Test Review Board events as 
outlined in the MCSC Systems Engineering Technical Review (SETR) Handbook. 
 
2.4.3.8 The contractor shall preview test reports for adequacy and deliver 
recommendations to support engineering and milestone decisions. 

 
2.4.3.9 The contractor shall make recommendations for the selection of appropriate 
test ranges, test facilities, laboratories, and test sites and assist the program office with 
their coordination. 

 
2.4.3.10 The contractor shall recommend equipment and resources required to 
support all test events.  

 
2.4.3.11 The contractor shall participate in the development of 
requirements/capabilities documents and ensure requirements are testable and 
traceable to operational capabilities. 

 
2.4.3.12 The contractor shall prepare a Feasibility of Support message, IAW MCSC 
procedures for tests that require Marine operational support, including Developmental 
Testing and Fleet User Evaluations. 

 
2.4.3.13 The contractor shall provide on-site test manager support for all major test 
events IAW the Integrated Government Schedule (IGS). 

 
2.4.3.14 The contractor shall send test support personnel to appropriate training 
courses as needed to obtain licenses for NOTM platforms in order to support test 
events, as directed by the Government. 

 
2.4.4 Exercise and Experimentation Support.  The contractor shall support the 
planning, execution, analysis, and reporting of exercises, experiments, technology 
demonstrations, interoperability events, and user evaluations, as directed, including, but 
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not limited to:  Island Marauder, Bold Quest, Marine Corps Warfighting Lab 
experiments, integration of other Program of Record systems, Joint All-Domain 
Command & Control, and Steel Knight exercises. 

 
2.4.5 Program Protection Support Services.  The contractor shall provide specific 
Program Protection Support Services to include the following: 

 
 The contractor shall work closely with the Systems Security Engineer and Program 

Security Specialist to ensure that all technology protection document development, 
updates, and staffing are accomplished as depicted in the Program's IGS and as 
described in the Defense Acquisition Guidebook 

 The contractor's employees require access to classified source data up to, and 
including, SECRET in support of this work effort; therefore, the contractor's 
employees must have a current favorably adjudicated security clearance investigation 
and, at a minimum, an eligibility determination of SECRET, as required by DoD 
Manual 5200.01, Volume 1 

 The contractor shall support the Critical Program Information (CPI) IPT as required 
by DoD Directive 5200.39 and described in the Assistant Secretary of Navy 
Memorandum, "Required Use of Standardized Process for the Identification of CPI in 
DoN Acquisition Program," 20 Feb 2008 

 The contractor shall support the development, review, and update of the  Program 
Protection Plan (PPP), as required by DoD Instruction 5000.02 and described in 
PDUSD Memorandum, "Document Streamlining – PPP", 16 Jul 2011. 

 
2.4.6 Safety Services.  The contractor shall provide safety services for all PM C2S 
programs by: 

 
2.4.6.1 Providing, as directed, the following safety documentation: 
 
 Risk Acceptance Letters, with Safety Assessment Report 
 Hazard Logs/Analysis Safety Releases 
 NAVSEA Lithium Battery Certifications  
 National Environmental Protection Act Compliance documentation 
 Programmatic Environmental, Safety, and Health Evaluation  
 Safety of Use Messages (as required, for mishaps that occur within the Fleet)  
 Safety Schedules/inputs to teams' IMS 
 Other supportive documentation, as required 
 
CDRL A001 MIL-STD-882E – System Safety 
 

 
2.4.6.3 Working with team leads, engineers, and logisticians to ensure a safety 
schedule to cover all needed safety analyses to support team test events and fielding 
decisions. 
 
For the PM C2S portfolio of programs safety analyses will support conceptual 
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development solutions, acquisition programs of record, sustainment actions to support 
fleet availability, safety analysis of integrated solutions across various platforms, and 
critical safety analysis for safety mishaps within the fleet.  
 
The contractor shall provide safety support to the NOTM family of systems in an 
accelerated capacity due to operational priorities and program fielding acceleration 
which includes but is not limited to the following; development and demonstration 
events, Engineering Change Proposal (ECP) support with multiple phases of testing 
to include transportability certification testing;  
 
The safety contractor shall provide support across all of PM C2S.  Responsibilities 
will be to support the PM C2S Technical Support Staff (TSS) for Safety. The 
contractor shall coordinate with the PM C2S TSS for safety for specific tasking 
efforts. As TSS for safety, the contractor will conduct reviews and adjudicate 
comments on all safety deliverables discussed above for all PM C2S teams. 
Additionally the contractor will work with team leads, engineers, and logistics to 
ensure a safety schedule is in place to cover all needed safety analyses to support 
team test events and fielding decisions. 

 
2.4.6.4 Maintaining experience and familiarity with the applicable safety guidance, to 
include Executive Order 12114 (Environmental Effects Abroad of Major Federal 
Actions), MCO 5090.2 (Environmental Compliance and Protection Manual), MIL-
STD-882 (U.S. Department of Defense Standard Practice for System Safety), and 
other safety-related MIL standards. 
 
CDRL A001 MIL-STD-882E – System Safety 

 
3.0 Security and Cyber Security Requirements 
 

3.1 General.  This contract will require the contractor to have a Secret Facility Clearance and 
require certain contractor employees to obtain and maintain classified access eligibility.  The 
contractor shall have a valid Secret Facility Clearance prior to classified performance.  The 
prime contractor and all sub-contractors (through the prime contractor) shall adhere to all 
aspects of DoD Directive 5220.22-M and DoD Manual 5220.22 Volume 2.  All personnel 
identified to perform on this contract shall maintain compliance with DoD, DoN, and Marine 
Corps Information and Personnel Security Policy to include having a completed background 
investigation (as required) prior to classified performance.  This contract shall include a DoD 
Contract Security Classification Specification (DD-254) as an attachment.   
 

 Contractor Facility Security Officers (FSOs) are responsible for notifying the MCSC AC/S 
G-2 
 Personnel Security (PERSEC) Office at 703-432-3374/3952 if any contractor 

employee performing on this contract receives an unfavorable adjudication.  The FSO must 
also notify the PERSEC Office, within 24 hours, of any adverse/derogatory information 
associated with the 13 Adjudicative Guidelines concerning any contractor employee 
performing on this contract, regardless of whether a Joint Personnel Adjudication System 
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(JPAS) Incident Report is delivered.  The FSO shall notify the Government in writing within 
24 hours of any contractor personnel being added to or removed from the contract if that 
person has been granted classified access, issued a Common Access Card (CAC), or issued a 
MCSC building access badge. 

 
 3.2 Common Access Cards.  The COR will request issuance of a CAC for those contractor 

employees performing on this contract who are identified as requiring a CAC in order to 
perform their job function.  IAW Headquarters, United States Marine Corps issued guidance 
relative to Homeland Security Presidential Directive – 12, all personnel must meet eligibility 
criteria to be issued a CAC.  In order to meet the eligibility criteria, contractor employees 
requiring a CAC must obtain and maintain a favorably adjudicated Personnel Security 
Investigation (PSI).  Prior to authorizing a CAC, the employee's JPAS record must indicate a 
completed and favorably adjudicated PSI or, at a minimum, that a PSI has been submitted 
and accepted (opened).  The minimum acceptable investigation is a T-1, or a National 
Agency Check with Written Inquiries (NACI).  If a contractor employee's open investigation 
closes and is not favorably adjudicated, the contractor FSO is responsible for immediately 
revoking the CAC and retrieving and returning it to the COR or the issuing office.    

 
FSOs are responsible for notifying the MCSC AC/S G-2 PERSEC Office at 703-432-
3490/3952 if any contractor performing on this contract receives an unfavorable adjudication 
after being issued a CAC.     

 
3.3 Defense Biometric Identification (DBID) Card.  Certain contractors may require the 
issuance of a DBID card to gain access to Marine Corps bases/stations.  The contractor must 
identify those contractor employees who must perform on this contract that require a DBID 
card to perform their job function aboard the base, and if the COR concurs, the COR will 
sponsor those employees for issuance of a DBID.  All contractor personnel accessing Marine 
Corps Base Quantico and MCSC must comply with Access Control policy identified within 
MCSCO 5530.2A Access Control Order.   

 
3.4 Marine Corps Base Quantico (MCBQ) Installation Gate Access.  Access onto MCBQ 
requires the use of an active Department of Defense Personally Identifiable Verification 
(PIV) credential (i.e., Common Access Card (CAC), Military Dependent Identification Card, 
Military Retiree Identification Card, Transportation Worker Identification Credential) that 
can be scanned at all installation Gates before in order to grant the person access onto the 
installation.  Contractors/vendors who require routine/reoccurring access to MCBQ, who do 
not receive a CAC in support of this contract effort and do not already have an acceptable 
PIV, are eligible for a DBID card if sponsored by the COR.  DBID cards may be obtained at 
no cost from the MCBQ Provost Marshall's Office (PMO) after coordinating with the COR 
and the MCSC, AC/S G2, Physical Security team (PHYSEC).  To obtain a DBID card, the 
contractor shall submit a completed Vendor Screening Form (obtained from the COR or the 
PHYSEC team via encrypted email to mcsc_physicalsecurity@usmc.mil, faxing to 703-432-
3481 (attn.: Physical Security), or a hand-delivered typed hard copy to the PHYSEC team at 
Building 2200. The MCBQ PMO will use the information on the Vendor Screening Form to 
conduct a background check.  The contractor will be notified of their contractor screening 
background check results by the PHYSEC team and/or COR.  Contractor employees who do 
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not meet the eligibility standards will not be cleared for access onto MCBQ or MCSC.  
Contractor employees who meet the eligibility standards and receive a favorable response to 
the background check will be required to complete the DBID registration process using a 
website address/link provided by the PHYSEC team or the COR.  Once the contractor 
employee has completed the DBID registration process, a registration code will be provided.  
The registration code shall be printed and hand-carried by the contractor employee to MCBQ 
PMO, Bldg. 2043, between the hours of 0700 - 1500 to be issued the DBID card.  DBID 
cards will be valid for a period of 3 years, regardless of contract expiration.  For contracts 
exceeding 3 years, credentials will need to be reactivated at the Visitor Control Center.  For 
additional questions regarding the submission of the Vendor Screening Form or access 
requirements, you may contact the PHYSEC team at mcsc_physicalsecurity@usmc.mil, or 
by calling 703-432-3964/3909. 

 
3.5 Marine Corps Systems Command Facility Access.  All contractor personnel accessing 
MCSC facilities/buildings must comply with the access control policy identified within the 
MCSCO 5530.2A - Access Control Order.  Access into MCSC facilities requires the use of a 
Command facility access badge issued by the PHYSEC team.  Contractor personnel assigned 
to sit within MCSC spaces with a dedicated (by name) workspace will be considered "onsite" 
contractors, and will be issued a green badge with the holder's photograph.  Contractor 
personnel that frequently visit (three or more times a week) MCSC spaces will be considered 
"off-site" contractors and may be issued an orange badge with the holder's photograph.  
 
Issuance of a MCSC facility access badge shall be initiated by the COR using the Badge 
Request process hosted on the MCSC VIPER website.  Contractor personnel may be issued a 
MCSC facility badge before issuance of a CAC or DBID card; however, receipt of an 
unfavorable response for a background or security clearance will result in the deactivation of 
any currently issued MCSC facility access badge.  All other contractors supporting this 
contract who do not meet the "green" or "orange" badge standards shall be required to have 
their visit to MCSC approved in advance using the MCSC Visitor Notification System hosted 
on the MCSC VIPER website.  Visitor Notifications shall only be submitted by a MCSC 
sponsor with access to the MCSC VIPER website.   
 
Visitors who arrive at MCSC facilities without an approved Visitor Notification on file shall 
be turned away unless a MCSC escort with a "white," "powder blue," or "green" badge can 
be reasonably coordinated.  Contractors possessing an "orange" badge are not authorized to 
escort visitors without an approved Visitor Notification on file.  All "green" and "orange" 
badges will be programmed with unescorted access into approved MCSC facilities Monday 
through Friday from 0630-1700.  Unescorted access outside of these times, to include federal 
holidays, furloughs, shutdowns, etc., is restricted.  For additional questions regarding MCSC 
facility access requirements, you may contact the PHYSEC team at 
mcsc_physicalsecurity@usmc.mil, or by calling 703-432-3964/3909.    

 
3.6 Information Assurance (I.A.) Controls.  The contractor shall incorporate the baseline 
security controls, as described in the National Institute of Standards and Technology (NIST) 
Special Publication 800-53 and 800-171.  The security requirements referenced in the NIST 
publication apply to all components of nonfederal systems and organizations that process, 
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store, or transmit Controlled Unclassified Information (CUI) or that provide security 
protection for such components.  The contractor shall: 
 
 Fully implement Multifactor Authentication, IAW NIST SP800-171, 3.5.3, NIST SP 800-

53 IA-2(1)(2)(3)  
 Fully implement FIPS 140-2 Validated Encryption, IAW NIST SP 800-171, 3.13.16; 

NIST SP 800-53, SC-13, SC-28(1) 
 Employ the Principle of least-privilege or “need to know,” IAW NIST SP 800-171, 3.1.5-

6; NIST SP 800-53 AC-6(1)(5)(2) 
 Review User Privileges at least annually, IAW NIST SP 800-171, 3.1.7; NIST SP 800-53 

AC-6(9)(10) 
 Monitor and Control Remote Access Sessions, IAW NIST SP 800-171, 3.1.12; NIST SP 

800-53 AC-17(1) 
 

3.7  System Security Plan and Plans of Action and Milestones (SSP/POAM) Reviews 
 
3.7.1  Within 30 days of contract award, the contractor shall make its System Security 
Plan(s) (SSP(s)) for its covered contractor information system(s) available for review by 
the Government in electronic format.  The SSP(s) shall implement the security 
requirements in Defense Federal Acquisition Regulation Supplement (DFARS) clause 
252.204-7012, which is included in this contract.  The contractor shall fully cooperate in 
the Government’s review of the SSPs. 

 
3.7.2  If the Government determines that the SSP(s) does not adequately implement the 
requirements of DFARS clause 252.204-7012 then the Government shall notify the 
contractor of each identified deficiency.  The contractor shall correct any identified 
deficiencies within 30 days of notification by the Government.  The contracting officer 
may provide for a correction period longer than 30 days and, in such a case, may require 
the contractor to submit a plan of action and milestones (POAM) for the correction of the 
identified deficiencies.  The contractor shall immediately notify the contracting officer of 
any failure or anticipated failure to meet a milestone in such a POAM. 
 
3.7.3  Upon the conclusion of the correction period, the Government may conduct a 
follow-on review of the SSP(s), remotely or at the contractor’s facilities.  The 
Government may continue to conduct follow-on reviews until the Government 
determines that the contractor has corrected all identified deficiencies in the SSP(s). 

 
3.7.4  The Government may, at its sole discretion, conduct subsequent reviews at the 
contractor’s site to verify the information in the SSP(s).  The Government will conduct 
such reviews at least every 3 years (measured from the date of contract award) and 
may conduct such reviews at any time upon 30 days’ notice to the contractor. 

 
CDRL B006: DI-MGMT-82247, Contractor’s Systems Security Plan And Associated 
Plans Of Action to Implement NIST SP 800-171 on a Contractor's Internal Unclassified 
Information System 
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3.8  Cyber Incident Response 

 
3.8.1  The contractor shall, within 15 days of discovering the cyber incident (inclusive of 
the 72-hour reporting period), deliver all data used in performance of the contract that the 
contractor determines is impacted by the incident and begin assessment of potential 
warfighter/program impact.  
 
3.8.2  Incident data shall be delivered in accordance with the Department of Defense 
Cyber Crimes Center (DC3) Instructions for Submitting Media, available at 
http://www.acq.osd.mil/dpap/dars/pgi/docs/Instructions_for_Submitting_Media.docx.  In 
delivery of the incident data, the contractor shall, to the extent practical, remove 
contractor-owned information from Government covered defense information.   
3.8.3  If the contractor subsequently identifies any such data not previously delivered to 
DC3, then the contractor shall immediately notify the contracting officer in writing and 
shall deliver the incident data within 10 days of identification.  In such a case, the 
contractor may request a delivery date later than 10 days after identification.  The 
contracting officer will approve or disapprove the request after coordination with DC3. 

 
CDRL B007: Cyber Incident Reporting for a Contractor’s Internal Unclassified 
Information System Information System 
 

3.9  Contractor’s Record of Tier 1 Level Suppliers who Receive or Develop Covered 
Defense Information 

 
3.9.1  The contractor shall deliver to the COR a list of all its supporting Tier 1 Level 
Suppliers receiving or developing Covered Defense Information, otherwise known as 
CUI.   
 
3.9.2  The contractor shall also deliver its plan to track flow-down of covered defense 
information and shall assess DFARS Clause 252.204-7012 compliance of known Tier 1 
Level suppliers.  The plan shall be updated if a Tier 1 supplier is added.  

 
CDRL B008: DI-SCRE-82258, Contractor's Record Of Tier 1 Level Suppliers 
Receiving/Developing Covered Defense Information. 
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